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10.

Genera Signa Notes

All signal items must be shown on at least one plan, using City of Seattle standard plans
symbology. For research help call Darlene Pahiman at 684 5105. ( Or insert project
engineer name)

Any signal items, including but not limited to signa heads, pole foundations, pedestals,
detector loops, conduits, hand holes, and associated span wires and cables that are damaged
or destroyed shall be replaced at the contractor’ s expense.

Any signa items which are disturbed as a result of grade change are required to be regraded
at the contractor’ s expense.

All work necessary to adjust, relocate, repair or construct any part of the signal utility shall
be at the contractor’s expense. Thiswork isto be performed by SED crews or aqualified
signal contractor.

Access to controller cabinets and associated signa equipment must be available at all times.
Space must be provided for door swing. Any fences, equipment and material storage shall
not block accessto signal equipment. Any costs and/or time loss incurred by SED crewsin
gaining access to blocked signa equipment will be at the contractor’ s expense.

Any excavation in proximity to an existing pole or down guy must be done without
undermining their stability.

The contractor shall investigate for underground utilities prior to any pole foundation
excavation or conduit trenching to avoid damage to any underground utilities (including side
sewers).

All pole installations shall be inspected at several stages; including but not limited to

foundation excavation, bolt, rebar and conduit installations, pole set for proper rake,

luminaire installations, wiring, grounding and bonding. To order inspection call Rick
McMahan at 694 7621. Three working days notice is required.

Any conflicts with the signal system and construction sequence must be coordinated with the
Signal Operations office. Contact Darlene Pahlman at 684-5105. A five working-day notice
isrequired for any work requested of traffic signal electrician crews.

Contractor shall maintain existing signal operation during construction and provide
temporary relocation of existing traffic signal equipment and wiring if necessary (approved
by the Engineer) at the contractor’s expense.
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The contractor shall verify the existing signal phasing sequence diagram at each intersection
prior to construction of any signal modifications or new installations.

Aninsulated #8 ground wire shall beinstalled in all conduits unless aground wire is aready
present in an existing conduit. The intersection and street lighting must be bonded and
grounded per spec. including handhole lids and frames.

Conduit shall be PV C Schedule 80.

Prior to sidewalk placement all conduits (existing and newly installed) must be inspected for
continuity. This meansin the new conduits pull strings should be present. All the existing
conduit must be; accounted for, clear of debris, extended above the bottom of the handhole
or terminated in the side and have movement in the cables or a pull string available to show
movement. All conduits that are abandoned shall be labeled such in each access they pass
through. To order inspection call Rick McMahan at 694 7621. Three working days noticeis
required.

The contractor shall verify the capacities of all existing conduits or duct runs designated for
use on this project. Any discrepancies with the plans shall be brought to the attention of the
engineer prior to any construction work.

Work shall be scheduled such that no two (2) adjacent or opposite street lights are disabled
at any onetime.

Existing street light service disconnection and final street light service connection shall be
made by Sesttle City Light. Contact Norma Clark at 386-9163, five (5) working daysin
advance. Thiswiring shall require inspection before a request for hook up can be made.
Call Rick McMahan at 684 7621.

Existing signs which are removed (street name signs, signa signs, etc.) from an existing pole
shall be reinstalled per plan or adjusted in the field with the Engineer’ s approval.

Any paving/ sdewalk cuts or removals passing through a signalized intersection with traffic
loop detectors must do the following procedure. Two weeks prior to damaging a detector
loop, contact signal operations with afinal plan. An estimate of damage and cost will be
given to the contractor. Temporary timing, disconnection, detector testing and restoration
of permanent timing are an exclusive task for signal operations electricians. Restoration of
the detector loops is the responsibility of the contractor with an approved design from signal
operations. If signal crews have the labor time available they can be paid to restore the
detectors. If the signal crews are unavailable, it will be the responsibility of the contract to
restore the detector loops within 2 weeks of destruction. The permanent paving must be in
place before the loops can be restored. No more than 2 intersections with loops destroyed
are dlowed a any onetime. Temporary timing will not be scheduled until a deposit for the
full estimate of signal operationstime is received.
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Disconnect and temporary timing will be scheduled 5 working days after receipt of the
deposit. Signal operations personned will work on atime and material basis. Any moneys
unused at the end of the project will be refunded. No detectors may be cut until this
procedure is satisfied

19. All materials used shall go through the submittal process outlined in the standard
specifications. If vehicle signal heads and or pedestrian heads are in the contract the
submittal also must include a sample to the signal shop. This applies to permalites aso.
Clearly label your sample with the project name and the company and contact phone
number. Call Rosemary Bachmann at 386 1517 the day before to arrange delivery.
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